Facilities monitoring and response agreement

Procurement reference MCE-26-041 | Revision 2.1

MERIDIAN CIVIC ESTATES AND HARBORLIGHT FIELD SERVICES

An editable working agreement for monitoring occupied public buildings, responding to equipment alerts and documenting maintenance outcomes. This issued copy incorporates the negotiated winter-access arrangements.

Contract particulars	Agreed position
Client	Meridian Civic Estates (MCE)
Supplier	Harborlight Field Services Ltd (HFS)
Service term	1 July 2026 to 30 June 2027
Sites	Northgate Library; Canal House; Eastbank Depot
Base fee, excluding tax	GBP 37,800.00
Mobilisation milestone	29 June 2026, 17:00 local time
Document precedence	Signed change order; clauses; schedules; explanatory figures

Using this agreement

Clauses 1-8 set the delivery obligations. Schedules A-C define prices, response windows and evidence requirements. Appendix D contains the acceptance form and Appendix E records the approved change procedure.

Navigation: scope and access (page 2); operational responsibilities (page 3); Schedule A, charges (page 4); Schedule B, service windows (page 5); Schedule C, evidence (page 6); Appendix D, acceptance (page 7); Appendix E, changes and execution (page 8).

Controlled-copy notice

All organisations, contacts and operational records in this agreement are fictional. Blank signature fields are intentional. A blank field is not evidence of approval.

1 Scope, access and delivery

1. **Covered assets.** The supplier shall monitor the listed sensors, inspect alert histories and issue one monthly service record for each site. Physical replacement of plant is excluded unless separately authorised under clause 8.
2. **Access readiness.** The client shall provide a named escort and safe access during the agreed service window. An unsuccessful visit caused by denied access is rescheduled once without a second call-out charge; the original response clock is paused only for the documented access delay.
3. **Priority assessment.** Priority is determined by operational impact, not by the number of alerts. A fire-system interface alert is escalated immediately to the client duty officer; this agreement does not replace emergency services.
4. **Completion evidence.** A job is complete only when the service record identifies the asset, arrival time, action taken and verification reading. A photograph without an asset reference is insufficient.

Definitions

Term	Meaning
Acknowledgement	A human response confirming ownership of the incident.
Attendance	A qualified operative reaches the nominated site reception.
Restoration	The asset is returned to service or a client-approved safe workaround is active.
Business day	Monday-Friday, excluding the public holidays stated in Schedule B.
Service record	One auditable record per job, including any linked follow-up visit.

An acknowledgement is not attendance. Meeting an acknowledgement target does not stop the attendance clock. Schedule B defines the separate targets.

Boundary example

If a critical alert arrives at 16:50 and the operative arrives at 18:10, attendance is 80 elapsed minutes. It is not measured from the next business day. A separate routine request received at the same time follows the routine window.

2 Operational responsibilities

Supplier obligations

5. **Competence and cover.** HFS shall maintain an on-call roster and provide replacement cover when an assigned operative becomes unavailable. Subcontracting does not transfer responsibility for evidence or response times.

Each operative carries a current site induction record. Remote advice may support an attendance but cannot replace an expressly required physical inspection.

Client obligations

6. **Site information.** MCE shall maintain the access register, nominate a duty officer and disclose planned closures. The supplier must confirm receipt of a closure notice.

Known closures are listed against a site, not inferred from another site's timetable. The library and depot do not share a public-entry policy.

Joint review

7. **Monthly review.** Both parties shall reconcile open jobs, disputed charges and repeat alerts by the fifth business day of the following month. A disputed charge is held outside the undisputed monthly amount.

The review pack includes a list of unresolved items with named owners. Silence after circulation does not constitute acceptance of an unresolved charge.

Change control

8. **Authorised changes.** Only the named commercial signatories may vary scope or price. An operative's service note is not a purchase order. Use the process in Appendix E before undertaking chargeable additional work.

Urgent safety action may proceed to make an asset safe, but permanent replacement still requires separate written approval. Record the boundary between the two.

Escalation contacts

Client duty desk: civic-duty@example.invalid
Supplier dispatcher: dispatch@example.invalid
Commercial review: procurement@example.invalid

Schedule A Charges and payment

All amounts are in GBP and exclude tax unless explicitly stated. Quantities are contractual units, not forecasts. The credit is deducted before tax.

Category	Service / item	Qty	Unit price	Line total
Recurring	Monthly monitoring - three sites	12	2,400.00	28,800.00
	Remote sensor calibration	6	750.00	4,500.00
Mobilisation	Site onboarding and induction	3	1,800.00	5,400.00
Adjustment	Transition credit	1	(900.00)	(900.00)
Summary	Net contract value			37,800.00
	VAT at 20%			7,560.00
	Total including VAT			45,360.00

Charge rules

A routine call-out outside the base scope is GBP 145.00 per authorised attendance. The first 45 minutes are included; subsequent time is GBP 22.50 per completed 15-minute block.

Travel within the three named sites is included. Materials require an itemised approval and are charged at evidenced cost without a handling uplift.

Invoice example

Entry	Amount
Base monthly monitoring	2,400.00
One authorised call-out, 75 minutes	190.00
Net invoice	2,590.00
VAT at 20%	518.00
Payable	3,108.00

Payment is due 30 calendar days after receipt of a valid invoice. A credit must remain a deduction; parentheses do not indicate an optional amount.

Schedule B Service windows and response targets

Targets are measured separately. Critical incidents use elapsed time at all sites. Routine work follows the applicable site window. All times are local.

Site / coverage	Window	Critical: acknowledge	Critical: attend	Routine: acknowledge	Routine: attend	Exception
Northgate Library	Mon-Sat 08:00-20:00	15 min	90 min	2 service hours	Next service day	Public desk escort required
Canal House	Mon-Fri 07:00-19:00	15 min	120 min	4 service hours	Within 2 service days	Loading bay closes 16:00
Eastbank Depot	Mon-Sun 06:00-22:00	10 min	60 min	1 service hour	Same service day	Vehicle gate code via duty desk
All sites: critical cover	24 hours, every day	As above	As above	Not applicable	Not applicable	No holiday suspension

Planned exceptions

Date	Site	Effect on routine service	Critical service
31 August 2026	Northgate Library; Canal House	Closed; routine clock pauses	Unchanged
24 December 2026	Northgate Library	Window ends 14:00	Unchanged
25 December 2026	All three sites	Closed; routine clock pauses	Unchanged
26 December 2026	Eastbank Depot	Window 08:00-16:00	Unchanged


Example: a routine Canal House request received Friday at 18:30 has 30 service minutes accrued by 19:00. Its remaining acknowledgement allowance resumes in the next open window. This example does not change the critical targets.

Schedule C Evidence and service review

Each record must connect the reported condition to the action and the verified outcome. A closed status without evidence is reopened for review.

Stage	Required evidence	Accountable party
Receive	Timestamp; reporter; site; asset; assessed priority	Dispatcher
Attend	Arrival and departure; escort; access delay if any	Operative
Verify	Reading before/after; test method; workaround limitations	Operative
Review	Acceptance decision; exceptions; follow-up owner	Client reviewer

Figure 1. Evidence handover



The arrows represent the evidence handover, not a guarantee that each stage is accepted. A reviewer can return a record to verification.

Figure 2. Illustrative monthly outcomes



Illustration only: 51 records, of which 42 are accepted, 6 returned and 3 open. Returned records are not accepted completions.

Appendix D Acceptance record

Complete one record for each service job. Leave an unused field blank rather than inserting a fabricated value. This form is part of the editable agreement.

Field	Entry
Job reference / site	
Asset reference / priority	
Reported / attended / completed	
Access delay and evidence	
Action and verification reading	
Workaround and expiry, if used	
Evidence file references	
Follow-up owner / due date	

Reviewer checklist

[ ] The asset and site match the original report.

[ ] The acknowledgement and attendance targets were assessed separately.

[ ] The verification reading supports restoration or the stated workaround.

[ ] Any additional charge has an Appendix E approval reference.

[ ] Outstanding work has an owner and a due date.

Decision	Reviewer / date	Reason or condition
Accept / Return / Hold		

Acceptance boundary

Acceptance of a service record confirms the documented work, not a waiver of unrelated defects. A conditional acceptance must state its condition. A signature without a selected decision is incomplete.

Appendix E Changes and execution

Change procedure

REQUEST Describe the proposed scope, reason, affected assets and proposed date.

ASSESS Record the net price, tax, service impact and any change to Schedule B.

AUTHORISE Obtain both commercial signatories before chargeable work starts.

RECORD Assign a change reference and attach the agreed scope to the service record.

Change field	Agreed detail
Change reference	
Description and exclusions	
Net / tax / total	
Effective date and service impact	
Client approval / supplier approval	

Execution

The parties agree to the clauses and schedules in revision 2.1 of MCE-26-041. The authority in clause 8 does not permit an unsigned form to change the price.

For Meridian Civic Estates	For Harborlight Field Services Ltd
Name: _____	Name: _____
Role: _____	Role: _____
Signature: _____	Signature: _____
Date: _____	Date: _____

Document history

Revision	Date	Summary
1.0	2 June 2026	Initial commercial draft
2.0	12 June 2026	Added site-specific routine windows
2.1	18 June 2026	Clarified winter access and evidence acceptance

END OF AGREEMENT